ITY OF JOLIET-DEPARTMENT OF PUBLIC UTILITIES ROJ: 2021 Sanitary Sewer Point Repair Project- Various Locations			APPROVED ENGINEER'S		Brandt Excavating Inc.		Austin Tyler Construction		Len Cox & Sons		Stip Brothers Excavating Inc.		Sheridan Plumbing & Sewer	
NBD: Friday, August 27, 2021 at 9:00 a.m.			ESTIMATE OF COST		Morris, IL		Elwood, IL		Crest Hill, IL		Elwood, IL 60421		Bedford Park, IL	
CTN: CITY OF JOLIET, 150 W. JEFFERSON, WILL COUNTY, ILLINOIS														
EM NO. ITEM DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST
1 POINT REPAIR "MASON PR"	L SUM	1	\$14,000.00	\$14,000.00	\$6,500.00	\$6,500.00	\$13,000.00	\$13,000.00	\$11,620.00	\$11,620.00	\$13,000.00	\$13,000.00	\$16,088.00	\$16,088.0
2 POINT REPAIR "MAY PR"	L SUM	1	\$12,500.00	\$12,500.00	\$8,500.00	\$8,500.00	\$9,500.00	\$9,500.00	\$9,770.00	\$9,770.00	\$15,250.00	\$15,250.00	\$22,354.00	\$22,354.0
3 POINT REPAIR "HACKER PR"	L SUM	1	\$20,500.00	\$20,500.00	\$8,500.00	\$8,500.00	\$13,000.00	\$13,000.00	\$22,350.00	\$22,350.00	\$15,750.00	\$15,750.00	\$19,271.00	\$19,271.0
4 POINT REPAIR "BRUCE PR"	L SUM	1	\$11,500.00	\$11,500.00	\$6,500.00	\$6,500.00	\$9,000.00	\$9,000.00	\$9,170.00	\$9,170.00	\$12,250.00	\$12,250.00	\$14,182.00	\$14,182.0
5 POINT REPAIR "DORIS PR"	L SUM	1	\$11,000.00	\$11,000.00	\$7,500.00	\$7,500.00	\$8,500.00	\$8,500.00	\$6,310.00	\$6,310.00	\$13,750.00	\$13,750.00	\$14,695.00	\$14,695.0
6 POINT REPAIR "GLEN PR"	L SUM	1	\$11,250.00	\$11,250.00	\$8,500.00	\$8,500.00	\$10,000.00	\$10,000.00	\$7,340.00	\$7,340.00	\$13,400.00	\$13,400.00	\$16,073.00	\$16,073.0
7 POINT REPAIR "CAPRI PR"	L SUM	1	\$15,500.00	\$15,500.00	\$12,500.00	\$12,500.00	\$15,500.00	\$15,500.00	\$10,700.00	\$10,700.00	\$21,500.00	\$21,500.00	\$20,135.00	\$20,135.0
8 POINT REPAIR "WATER PR"	L SUM	1	\$11,000.00	\$11,000.00	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00	\$8,580.00	\$8,580.00	\$10,250.00	\$10,250.00	\$16,044.00	\$16,044.0
9 POINT REPAIR "GLENWOOD PR"	L SUM	1	\$12,500.00	\$12,500.00	\$7,500.00	\$7,500.00	\$10,500.00	\$10,500.00	\$8,580.00	\$8,580.00	\$12,750.00	\$12,750.00	\$15,924.00	\$15,924.0
10 POINT REPAIR "WESTERN PR"	L SUM	1	\$27,000.00	\$27,000.00	\$11,500.00	\$11,500.00	\$17,000.00	\$17,000.00	\$19,465.00	\$19,465.00	\$16,750.00	\$16,750.00	\$19,581.00	\$19,581.0
11 ADDITIONAL PVC SANITARY SEWER, ASTM 3034 SDR 26, 8"	LF	15	\$200.00	\$3,000.00	\$100.00	\$1,500.00	\$80.00	\$1,200.00	\$320.00	\$4,800.00	\$200.00	\$3,000.00	\$65.00	\$975.00
12 ADDITIONAL PVC SANITARY SEWER, ASTM 3034 SDR 26, 10"	LF	5	\$250.00	\$1,250.00	\$120.00	\$600.00	\$90.00	\$450.00	\$350.00	\$1,750.00	\$250.00	\$1,250.00	\$75.00	\$375.00
ADDITIONAL PVC SANITARY SEWER, ASTM 3034 SDR 26, 12"	LF	15	\$275.00	\$4,125.00	\$140.00	\$2,100.00	\$95.00	\$1,425.00	\$375.00	\$5,625.00	\$275.00	\$4,125.00	\$90.00	\$1,350.0
ADDITIONAL PVC SANITARY SEWER, ASTM 2241 SDR 26, 12"	LF	10	\$300.00	\$3,000.00	\$140.00	\$1,400.00	\$95.00	\$950.00	\$400.00	\$4,000.00	\$325.00	\$3,250.00	\$95.00	\$950.00
15 ADDITIONAL 6" PVC SANITARY LATERAL	LF	15	\$135.00	\$2,025.00	\$100.00	\$1,500.00	\$80.00	\$1,200.00	\$300.00	\$4,500.00	\$100.00	\$1,500.00	\$55.00	\$825.00
ADDITIONAL SERVICE CONNECTION REPAIR (WITHIN TRENCH)	EACH	2	\$1,200.00	\$2,400.00	\$800.00	\$1,600.00	\$1,600.00	\$3,200.00	\$1,250.00	\$2,500.00	\$750.00	\$1,500.00	\$500.00	\$1,000.0
17 STORM SEWERS, RCP, CL IV, ASTM C76, 21"	LF	5	\$250.00	\$1,250.00	\$150.00	\$750.00	\$200.00	\$1,000.00	\$350.00	\$1,750.00	\$200.00	\$1,000.00	\$150.00	\$750.00
18 TRENCH BACKFILL	CU YD	300	\$45.00	\$13,500.00	\$0.01	\$3.00	\$55.00	\$16,500.00	\$30.00	\$9,000.00	\$40.00	\$12,000.00	\$45.00	\$13,500.0
19 ROCK EXCAVATION	CU YD	10	\$250.00	\$2,500.00	\$75.00	\$750.00	\$200.00	\$2,000.00	\$200.00	\$2,000.00	\$150.00	\$1,500.00	\$485.00	\$4,850.0
20 FULL DEPTH PATCHING, ASPHALT, 4-INCHES	SQ YD	150	\$100.00	\$15,000.00	\$75.00	\$11,250.00	\$85.00	\$12,750.00	\$165.00	\$24,750.00	\$80.00	\$12,000.00	\$52.50	\$7,875.0
21 FULL DEPTH PATCHING, ASPHALT, 6-INCHES	SQ YD	15	\$150.00	\$2,250.00	\$90.00	\$1,350.00	\$120.00	\$1,800.00	\$250.00	\$3,750.00	\$200.00	\$3,000.00	\$93.00	\$1,395.0
22 COMBINATION CONTRETE CURB AND GUTTER REMOVAL AND REPLACEMENT	LF	30	\$100.00	\$3,000.00	\$50.00	\$1,500.00	\$62.00	\$1,860.00	\$160.00	\$4,800.00	\$80.00	\$2,400.00	\$75.00	\$2,250.0
23 DUCTILE IRON WATERMAIN, 8"	LF	20	\$350.00	\$7,000.00	\$175.00	\$3,500.00	\$155.00	\$3,100.00	\$250.00	\$5,000.00	\$300.00	\$6,000.00	\$125.00	\$2,500.0
24 DUCTILE IRON WATERMAIN, 10"	LF	5	\$400.00	\$2,000.00	\$175.00	\$875.00	\$285.00	\$1,425.00	\$350.00	\$1,750.00	\$500.00	\$2,500.00	\$150.00	\$750.00
25 MISCELLANEOUS FITTINGS	LB	250	\$6.00	\$1,500.00	\$0.01	\$2.50	\$5.00	\$1,250.00	\$6.00	\$1,500.00	\$4.00	\$1,000.00	\$6.00	\$1,500.0
26 ADJUSTING WATER SERVICE LINES WITHIN TRENCH, AS NEEDED	LF	25	\$89.00	\$2,225.00	\$20.00	\$500.00	\$65.00	\$1,625.00	\$50.00	\$1,250.00	\$40.00	\$1,000.00	\$45.00	\$1,125.0
27 MATERIAL TESTING	EACH	1	\$1,750.00	\$1,750.00	\$0.01	\$0.01	\$0.01	\$0.01	\$0.01	\$0.01	\$1,500.00	\$1,500.00	\$5,500.00	\$5,500.0
28 NON SPECIAL WASTE DISPOSAL	TON	10	\$100.00	\$1,000.00	\$0.01	\$0.10	\$0.01	\$0.10	\$0.01	\$0.10	\$50.00	\$500.00	\$40.00	\$400.00
29 CONTINGENT CASH ALLOWANCE	TOTAL	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.
30 PROJECT MANAGEMENT	HR	4	\$200.00	\$800.00	\$50.00	\$200.00	\$100.00	\$400.00	\$75.00	\$300.00	\$100.00	\$400.00	\$200.00	\$800.00
31 LANDSCAPE ALLOWANCE	EACH	2	\$450.00	\$900.00	\$450.00	\$900.00	\$450.00	\$900.00	\$450.00	\$900.00	\$450.00	\$900.00	\$450.00	\$900.00
BIDDER'S PROPOSAL FOR MAKING ENTIRE IMPROVEMENTS \$237,225.00					CORRECTED:	\$134,780.61	CORRECTED:	\$189,035.11	CORRECTED:	\$213,810.11	CORRECTED:	\$224,975.00	CORRECTED:	\$243,917.
			L		AS READ:	\$134,780.61	AS READ:	\$189,035.11	AS READ:	\$213,810.11	AS READ:	\$224,975.00	AS READ:	\$243,9